

Rīga, 12 February 2018
No 6.1/2018-156

**Answers to the questions from the interested suppliers
on restricted competition "Design and design supervision services for the construction of
the mainline section through Riga" ID. No RBR 2017/28**

RB Rail AS presents the following answers to the questions received until 22 February 2018 from the interested suppliers:

No	Question	Answer
1.	After assessment of tender regulations, considering the short time to deliver tenders' documentation and requirements, we kindly ask for a possibility to extend deadline for the mentioned tender for 2 weeks. We are very interested in this project, so we would like to gain more time to be able to prepare all documents properly. Hoping to receive a positive answer on this matter.	Procurement Commission has reviewed your request to prolong deadline for application and decided not to prolong period for submission applications. Considering the required amount of information to be submitted for 1 st stage of Restricted Competition time provided for application is considered sufficient.
2.	<p><i>Translation from Latvian in English:</i> "We ask for extension of application period till 28.03.2018 for Restricted Competition (identification No RBR2017/28 "Design and design supervision services for the construction of the mainline section through Riga", because of longer time needed for processing, preparation as well as sending documents to Latvia of international Candidate."</p> <p><i>Original question in Latvian language:</i> "Lūdzam pagarināt slēgta konkursa (Identifikācijas Nr. RBR 2017/27) "Būvprojektēšanas darbi un autoruzraudzība jaunajam sliežu ceļam posmā no Parnu līdz Rapala" pieteikuma iesniegšanas termiņu līdz 28.03.2018, sakarā ar starptautiskam kandidātam nepieciešamo ilgāku laiku dokumenta apstrādei, sagatavošanai, kā arī dokumentu oriģinālu izsūtīšanu uz Latviju."</p>	