

Rīga

19.06.2020

Our Ref: 1.13p/LV-152

Answers to the questions provided by the Tenderer in the open competition „Detailed technical design review and design expertise services for Rail Baltica in Latvia”, Id No RBR 2019/16

RB Rail AS presents the following answers to the questions from the Tenderers:

No	Questions	Answers
1.	With regards to the Period for the provision of the services, in the Contract draft the envisaged duration of the contract is 27 months starting from the Contract signing date. Please confirm if in the following sentence at point 5.8 of the Regulations “Period for the provision of the Design Review Services and Design Expertise Services is envisaged to last thirty (27) months” there is a typing error in the word thirty instead of twenty-seven.	The Procurement commission hereby kindly confirms that envisaged duration of the contract is twenty-seven (27) months, as it is stated in Contract Clauses 2.2. and 2.3. of the Contract and typing error has occurred while establishing the Clause 5.8. of the Regulations. The Procurement commission will amend Clause 5.8. of the Regulations accordingly.
2.	We have noted that, according to the table 1 “Design Sections and Design Priority Sections”, the indicative dates of deliverables submission for the design priority III of the DTD3 design section, is “28 months from DTD agreement commencement day”. If the estimated duration of the contract is 27 months, how is it possible to start the design review activities of this section after 28 months? Please clarify.	The Procurement Commission hereby kindly notes that commencement dates for Detailed Technical Design deliverables are only indicative (Technical Specification, Clause 3.3.1). In this respect the Contract sets-forth corresponding ESP’s Services availability period and extension option (if required, Contract, Clauses 2.2, 2.3 and 20.3.8). In addition, please note that indicative Detailed Technical Design deliverables dates were enlisted in Technical Specification in a view of ongoing Detailed Technical Design procurements (not all contracts were concluded yet). Currently it is anticipated that at the moment of Detailed technical design review and expertise services contract signing, design assessment services can be

		provided within the time frame given (considering all Detailed Technical Design contracts are already commenced).
--	--	---

Document is approved by Procurement commission's decision made on 19 June 2020, Session minutes No 3, and is valid without signature.