

ORDER FORM

19. January 2021, Riga

In accordance with the provisions of the Framework Contract No 1.19/LV-30 on Notified Body (NoBo) services for Rail Baltica trackside infrastructure TSI conformity assessment (Verification), executed between RB Rail AS, AB "LIETUVOS GELEŽINKELIŲ INFRASTRUKTŪRA", RAIL BALTIC ESTONIA OÜ, sabiedrība ar ierobežotu atbildību "EIROPAS DZELZCEĻA LĪNIJAS", and a partnership of Certifer SA and Network Rail Certification Body Limited (hereinafter the Contract), the Principal hereby orders Verification services indicated below:

1. **Part of WP 2.13.6.2 Detailed Technical Design** review report for Rīga Central Station section including station facilities required by **Building Permit 1** work package. See Annex A of this Order for further information regarding splits of works and costs.
2. Remuneration for specific Work Package according to the Technical Specification, Annex 5 (Annex 1) of the Contract and Annex A of this Order, is **EUR 2407 (two thousand four hundred seven euro and zero cents)**. Performance deadline – twenty (20) Business Days (Clause 6.4, Technical Specification, Annex 5 of the Contract), when final assessment documentation is received.

Remuneration for specific Work Package according to the Technical Specification, Annex 5 (Annex 1) of the Contract, defined in Table 1 of mentioned Annex A. Performance deadline – twenty (20) Business Days (Clause 6.4, Technical Specification, Annex 5 of the Contract).

For and on behalf of the Principal:

Uģis SABULIS,
RB Rail AS Technical Project Manager

This is to certify that the Order has been received and accepted and that [insert the full name of NoBo] shall commence duly rendering the Principal the Verification services, specified in this Order, in compliance with the Contract.

Valenciennes, April 6th, 2021

For and on behalf of NoBo
Sergio FURLAN
Certifer SA Project Manager

